सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

Certificate No.	:	IN-KA76632949123673T
Certificate Issued Date	:	16-Mar-2021 12:38 PM
Account Reference	:	NONACC (FI)/ kacrsfl08/ BANGALORE10/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKACRSFL08280336661965 43T
Purchased by	:	MANJULA K
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EXECUTIVE ENGINEER B B M P DASARAHALLI
Second Party	:	MANJULA K
Stamp Duty Paid By	:	MANJULA K
Stamp Duty Amount(Rs.)	:	400 (Four Hundred only)

Please write or type below this line

BRUHATH BENGALURU MAHANAGARA PALIKE

Sub Agreement No/EE/DD/AGR/200 /2020-21, Dtd : 16.03.2021

1.This Agreement, entered this day 16.. of March 2021 Between Executive Engineer, Dasarahalli Division, BBMP, herein after Smt. K Manjula, #381, 23rd Main road, 2nd stage, BTM layout, Bangalore - 560076. (Here in called Contractor) of other part.

Manjula

Statutory Alert:

1 The authenticity of this Stamp certificate should be verified at 'www.shcilestamp.com' or using e-Stamp Mobile App of Stock Holding. Any discrepancy in the details on this Certificate and as available on the website / Mobile App renders it invalid.
2 The onus of checking the legitimacy is on the users of the certificate.
3 In case of any discrepancy please inform the Competent Authority.

Whereas the Employer is desirous that the Contractor execute the work

Name of Work: Providing and laying PVC pipe line for water supply in Abbigere medarahalli and KG Halli in ward no 12 shettyhalli Sub division.

Est Cost: 35.00 Lakhs Indent No:46013 (SC Reserved)

Job Code: 012-20-000116 PCode-1802

Administrative Approval: EE /DD/AS/179/2020-21, Dt: 02.12.2020.

Technical Sanction: SE /DZ/TS/ /2020-21, Dt:

Tender Notification No& Date: No.BBMP/EE/DD/Ten/22/2020-21, Date:17.11.2020

(hereinafter called "the works") and the Employer has accepted the Tender by the Contractor for the execution and completion of such works and the remedying of any defects therein at a contract price of Rs.32,29,013.00 (Rupees Thirty Two Lakh Twenty Nine Thousand Thirteen and Twenty Seven Only) Which is (+) 3.99% Above SR of 2018-19) rates mentioned in the Schedule B. and complete the work within 60 days.

FSD Difference Amount Details

Details	Amount	Number	Date	Name Of Bank & Branch
FSD	Go Order No:FD 876 EXP –12/2017, Bangalore, Dated:10.10.2017			-
Difference Amount	-	-	-	

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and remedy any defects there in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractors in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such Other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be read and Construed as part of this Agreement, Viz:
   a. Letter of Acceptance;
   b. Notice to proceed with the works;
   c. Contractor's Tender;
   d. Contract Data;
   e. Conditions of contract (including Special Conditions of Contract;
   f. Specifications;
   g. Drawings;
   h. Bill of quantities ties; and
   i. Any other document listed in the Contract Date as forming part of the contract.

In witness whereof the parties there to have caused this Agreement to be executed the day and year first before written.

CONTRACTOR

EXECUTIVE ENGINEER
DASARAHALLI DIVISION

16/03/2021.

WITNESSES:

1.

2.